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THIS AD PAID FOR WITH FEDERAL FUNDS

The Honorable Felix P. Camacho, Governor of Guam, and the Honorable Michael W. Cruz, M.D., Lieutenant Governor of Guam through the Director of the Department of 
Public Works (DPW) is soliciting sealed bids for the following  projects:

The Honorable Felix P.Camacho
Governor of Guam

The Honorable Michael W. Cruz, M.D.
Lieutenant Governor of Guam

TITLE PROJECT # DESCRIPTION ISSUE DATE PRE-BID CONF.
ANTICIPATED BID 

OPENING

ANTICIPATED 
LETTER OF INTENT 

TO AWARD ANTICIPATED NTP
 APPROXIMATE 

CONSTRUCTED VALUE  CONTRACT TIME 

Route 2 Culverts and Slide Repair * GU-NH-0002 (104)

Reconstruction of three damaged culverts, 
pavement reconstruction, signing, striping, and 
safety improvements along Route 2 in the 
Umatac and Agat area, and restoration of 
embankment on Route 2 near Cetti Bay

30-Apr-09 7-May-09 26-May-09 3-Jun-09 22-Sep-09 $1.0M to $5.0M 330 Days

Masso River Bridge Embankment 
Restoration * GU-NH-0006 (011)

Restoration and protection of the bridge 
embankment, drainage modifications, corrective 
pavement work at bridge approaches, and 
safety improvements to meet ADA and clear 
zone requirements.

5-May-09 12-May-09 28-May-09 5-Jun-09 23-Sep-09 $0.1M to $0.5M 150 Days

Route 2 Temporary Traffic Control GU-NH-0002 (110) Install temporary traffic control signage on 
Route 2 in the Umatac and Agat area 6-May-09 NA 21-May-09 29-May-09 16-Sep-09 $20K to $50K 30 Days

Route 15 Restoration (near Ton Robit 
Street) GU-NH-0015 (104) Restoration pavement/subgrade damage on 

section of Route 15 near Yigo 14-May-09 21-May-09 9-Jun-09 17-Jun-09 5-Oct-09 $0.1M to $0.5M 150 Days

Route 25 Reconstruction and 
Widening * GU-NH-0025 (101) Reconstruction and widening of Route 25 from 

Route 26 to Bello Road 18-May-09 27-May-09 11-Jun-09 19-Jun-09 7-Oct-09 $1.0M to $5.0M 270 Days

Route 4 Widening (Ylig Bridge to 
Pago Bay) and Resurfacing (Ylig 
Bridge to Route 17) *

GU-NH-0004 (012) Resurfacing and/or widening of several areas of 
Route 4 between Pago Bay and Talafofo Bridge 19-May-09 26-May-09 16-Jun-09 24-Jun-09 12-Oct-09 $1.0M to $5.0M 270 Days

Route 17 Rehabilitation and 
Widening from Route 4 to Route 4A 
(Phase 1) *

GU-NH-0017 (102) Resurfacing and/or widening of several areas of 
Route 17 21-May-09 28-May-09 18-Jun-09 26-Jun-09 14-Oct-09 $5.0M to $10.0M 270 Days

Territorial Highway System Signage 
and Islandwide School Zone Signs GU-NH-HE66 (005)

Installation of regulatory and safety signage on 
routed highways and islandwide school zone 
signs

11-Jun-09 18-Jun-09 9-Jul-09 17-Jul-09 4-Nov-09 $0.5M to $1.0M 160 Days

Route 14 Resurfacing (Route 1 to 
Archbishop Felixberto Flores Circle 
Statue)

GU-NH-0014 (001)
Resurface approximately 1.2 miles on Route 14 
from Route 1 on the south to the Archibishop 
Felixberto Flores traffic circle on the north

30-Jun-09 7-Jul-09 4-Aug-09 12-Aug-09 30-Nov-09 $5.0M to $10.0M 240 Days

TITLE PROJECT # DESCRIPTION ISSUE DATE PRE-BID CONF.
ANTICIPATED BID 

OPENING

ANTICIPATED 
LETTER OF INTENT 

TO AWARD ANTICIPATED NTP
 APPROXIMATE 
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Route 7A Pavement Rehabilitation and 
Safety Project (Design/Build) GU-NH-007A (001) Design and resurface of approximately 0.7 

miles of Route 7A from Route 4 to Route 8 23-Jun-09 30-Jun-09 6-Aug-09 12-Aug-09 30-Nov-09 $1.0M to $5.0M 270 Days

TITLE PROJECT #

Route 6A (Murray Road) Embankment 
Restoration GQ-ER-006A (102)

Route 14B -Ypao Road
(Phase 1) GU-NH-014B (001)

Taleyfak Bridge Restoration - Agat GU-NH-0002 (107)

Route 4 Mannell Channel Restoration GU-NH-0004 (008)

Islandwide Safety Projects GU-NH-OSIS (001)

Route 4 Togcha River to Ipan Beach 
Park GU-NH-0004 (013)

TITLE PROJECT # ISSUE DATE
RFP SUBMITTAL 

DEADLINE
EVALUATIONS AND 

INTERVIEWS
ANTICIPATED 

AWARD

Professional Services
- Appraisal Services TBD 30-Apr-09 21-May-09 28-May-09 15-Sep-09

Professional Services
- Right-of-Way Agents TBD 30-Apr-09 21-May-09 4-Jun-09 22-Sep-09

Professional Services
- Geotechnical TBD 12-May-09 2-Jun-09 16-Jun-09 5-Oct-09

Professional Services
- Quality Assurance Testing TBD 12-May-09 2-Jun-09 16-Jun-09 5-Oct-09

Centerline Retracement (Phase 1) TBD 30-Jun-09 21-Jul-09 28-Jul-09 17-Nov-09

Centerline Retracement (Phase 2) TBD 30-Jun-09 21-Jul-09 28-Jul-09 17-Nov-09

REQUESTS FOR PROPOSALS
DESCRIPTION

Procurement of Appraisal Services in support of rights-of-way acquisitions 

Re-alignment of portion of Route 4 and installation of anti-skid surface, safety and warning signage, and guardrail.

Sep-09

Reconstruction of Route 6A segment embankment Aug-09

Guardrail, structures and obstructions in roadways

Restoration of bidge and drainage improvements

FUTURE PROJECTS 

DESIGN / BUILD

APPROXIMATE ISSUE DATE

Procurement of Professional Engineering Services to support centerline retracement effort 
(Phase 1)

Procurement of Professional Engineering Services to support centerline retracement effort 
(Phase 2)

DESCRIPTION

Reconstruction and widening of approximately 0.62 miles for Route 14B from Route 1 to Congressman Paul Palting Loop 
(Tamuming)

Oct-09

Procurement of Right-of-Way Agents to support of rights-of-way acquisitions 

Oct-09

Sep-09

Restoration of the Mannell Channel upstream and downstream of the cross river culvert

Nov-09

Procurement of Geotechnical Engineering Services 

Procurement of Quality Assurance Testing Services

TITLE PROJECT # DESCRIPTION

Route 8/10/16 Tri Intersection 
Improvements & New Traffic 
Signalization

GU-NH-0008 (003) Reconfiguration of the tri-intersection at 
Route 8, 10, and 16

The bid opening for this project, originally scheduled for April 16, 2009, has been revised to May 21, 2009 to allow for multiple 
awards as well as alternate pavement materials (AC and PCC pavement).  Refer to Addendum No. 2 for more details.

REASON FOR CHANGE

NOTES FOR INVITATION FOR BID:
1. Sealed bids should be submitted in duplicate at the 2nd Floor, Division of Highways Building, Department of Public 
Works, 542 North Marine Corps Drive, Tamuning, Guam 96913, no later than 2:00 P.M., on the date specified above.  At 
this time the bids will be publicly opened and read aloud to the public.
2. Contract time is per the calendar days after the issuance of Notice to Proceed as specified above.  All bids must be 
accompanied by a bid security in the amount of 15% of the total bid amount, or as waived by DPW.  Accepted form of bid 
security may be bid bond, certified check or cashier’s check payable to the Treasurer of Guam. 
3. No amount is required as payment for each set of bid documents, which can be obtained at the 2nd Floor, Division of 
Highways Building, Department of Public Works commencing on the date specified above.  All bidders who secured the 
corresponding bid documents will be officially listed in the Government’s Distribution Record as prospective bidders for 
these construction projects.  Log onto the Federal Highway Administration (FHWA) website at 
www.wfl.fha.dot.gov/design/specs/fp03.htm to obtain a copy of the “Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects, FP-03”.
4. The sureties of all bonds must be on the approved listing by the Government of Guam or the United States Department 
of Treasury listed as “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and Acceptable 
Reassuring Companies”.  The penal amount of the bond shall not exceed the surety’s underwriting limit as stated in the 
Department of Treasury listing.  A notarized true copy of Certificate of Authority is also required.  
5. A pre-bid conference will be held on the date specified above, at 9:00 A.M., the 2nd Floor, Conference Room, Division 
of Highways Building, Department of Public Works, 542 North Marine Corps Drive, Tamuning, Guam 96913.  All 

prospective bidders are encouraged to attend.  Items discussed during pre-bid conference will be made part of the contract 
document. 
6. Projects denoted with an “*” will be funded by the American Recovery and Reinvestment Act of 2009.  These projects 
will require the contractor and their subcontractors/vendors to provide specific data/reports at regular intervals to the DPW 
and FHWA.  Sample reports and a reporting timeline will be provided in the Contract documents.    
NOTES FOR FUTURE PROJECTS:
1. Due to unforeseen circumstances, dates for Future Projects are subject to change.  Notification will be provided in the 
event these dates change.
NOTES FOR REQUEST FOR PROPOSALS:
1. Copies of Request for Proposals (RFP) may be picked up at the Department of Public Works, 2nd Floor, Division of 
Highways Building, Department of Public Works, 542 North Marine Corps Drive, Tamuning, Guam 96913, requests can be 
made via email at highways@dpw.guam.gov
2. Responses to RFP’s must be submitted to the Department of Public Works, 2nd Floor, Division of Highways Building, 
Department of Public Works, 542 North Marine Corps Drive, Tamuning, Guam 96913 by 4:00 P.M. on the date specified in 
the RFP.  The individual RFP will specify the exact date the response is due.  Dates shown above are approximate and are 
subject to change.
   /s/ LAWRENCE P. PEREZ, DIRECTOR
   Department of Public Works

NOTICE OF SIGNIFICANT CHANGE


